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PBS Data Integration & Repository Management (PDIRM) 
FY17 Acquisition Domain/AMI Dashboard Enhancements 

 
Period of Performance 
POP: Date of Award through March 29, 2018.  It is expected that discreet 4 week sprints will be 
conducted in accordance with the Agile framework to accomplish work during this time. 
 
Delivery Date 
TBD 
 
Background 
This procurement is for FY17 Acquisition Domain/Acquisition Management Information (AMI) 
dashboard enhancements that have been vetted and approved through PBS governance.  The 
AMI dashboard work, accomplished via Agile methodology has been met with outstanding 
success.  This effort is to update the Acquisition Domain/AMI dashboard with changes made to 
EASi since the FY16 enhancement work and to accomplish identified enhancements required by 
the Acquisition community. 
 
Requirements: 
This requirement is to plan for and conduct agile sprints with all stakeholders and to develop 
into production the below listed enhancements to the AMI dashboard and Acquisition Domain.  
The agile sprints will define specific details of the expected outcome for each requirement, 
clarify contractor assumptions, and answer contractor questions such that development work 
will fully satisfy the Acquisition Management team’s requirements.  
 

Deliverables: 
1. Report or reporting capability description including purpose, target audience, frequency 

of use, dependencies upon event cycles, eg, monthly billing, VAT loads 
2. Mockup of output  
3. Mockup of user interface that shows prompts and any other controls used to run a report  
4. Specific data sources to be used – system name, tables and columns organized by their 

associated target Subject Areas 
5. Business rules needed to effectively transform, join, and integrate data needed 
6. Assumptions about enterprise source systems upon which report logic is based  
7. Selection criteria and filters coded into the report (not affected by prompts) 
8. User prompts and default values    
9. Prioritization of the report in relation to other requirements as determined by 

stakeholders 
 

Enhancements to the AMI dashboard and Acquisition Domain  

Goal:  Define specific requirements for two FY17 approved governance items below in sufficient 
detail that enable Vencore to propose a level of effort and cost to complete the work.  

 
Method:  follow Agile approach followed in current round of enhancement sprints 
(September 2016 - June 2017). Breakdown each Governance item into list of requirements 
(user stories) that include following details as applicable: 



• Purpose 
• Deliverables, eg, dashboard, report, subject area, documentation 
• Current examples that serve as prototype/model, eg, spreadsheet, BI report 
• Data sources 
• Data elements 
• Calculations 
• Selection criteria 
• Optional filters 
• Format/layout 
• Assumptions  

Additional info: 
 
Attachment 1: Performance Measure Tracker pbs.ait@gsa.gov  
 
FY17-BI Acquisition-DME-1 

High level need justification submitted to Governance:   
BI Acquisition - Implementation of Module reporting and Dashboard Improvements from EASi 
Module implementations in FY16.   

• Acquisition Dashboard improvements are from the EASi Developments and with the 
new RR module mappings and other EASi enhancements from our FY17 improvements. 

• Changes made to the EASi Data Dictionary from FY15 and FY16 will require new 
modeling of reports and dashboards within BI. 

• Designed to cover changes in FY17 and beyond 
 

User story 1:  add receiving report data elements to the acquisition domain 

• Add receiving report data elements to the combined subject area/data model; this 
includes new data elements from both EASi & Pegasys to enable ad hoc reporting 

o Receiving report data element source tables and columns are not available yet, 
must do discovery during task (similar to ATOM feed under current task) 

o Requires update to existing pegasys tables or create new table(s) for data 
sourced from Pegasys 

• Add new receiving report tab to AMI dashboard to include reports: 
o Workflow Status Tracking, to identify the current step in reconciliation process 
o Missing Invoices, to identify invoices where expenses are accrued but invoice 

missing 
• Add a new dashboard (separate from AMI) dedicated to a specific receiving report 

similar to the Award dashboard and PR dashboard that displays details of a single 
receiving report 

 

User story 2:  implement protection of reports and dashboards  

• Purpose:  prevent users with bi_acquisition_report_managers role from editing or 
deleting standard reports, prompts, dashboards, agents or other products delivered by 
vendor 

• Establish a method to allow users to view copies of standard reports, prompts, 
dashboards, agents or other products delivered by vendor that a user can copy & edit 
for their own purpose 

https://docs.google.com/spreadsheets/d/1K2YDMZ_YkzkVoFuOmfSRCXlwMa-Xu029E0tkr_Ncqmw/edit?ts=59133f26#gid=629097507
https://docs.google.com/spreadsheets/d/1K2YDMZ_YkzkVoFuOmfSRCXlwMa-Xu029E0tkr_Ncqmw/edit?ts=59133f26#gid=629097507


 

User story 3:  allocate checkpoints to identify new data elements that become 
available in EASi releases during period of performance for the task 

• Purpose:  EASi is a fairly new system that continues to evolve adding new modules 
and related data elements at a rapid rate 

• Establish two data modeling sessions during the period of performance of the task to 
identify new fields to add to subject areas of the data model, dashboards and reports 

• Assumptions:  per current O&M task, EASi BI staging will be updated with new 
additions, changes and deletions to tables and columns; OBIEE changes require a task  

 

User story 4:  include System for Award Management (SAM) vendor data 
elements from “entity records” to link to award data 

• Add SAM data elements to the data model as a separate subject area, not part of the 
combined subject area/data model 

• Add new dashboard with tabs to: 
o Report on representations and certifications (“reps & certs”) 
o Link SAM data to existing awards in EASi 
o Breakdown vendor data by congressional district for market research 

 

User story 5:  include FAITAS data source for certification reports 

• Add FAITAS data elements to the combined subject area data model for ad hoc 
reporting  

o FAITAS data elements listed in ATTACHMENT 2:   FAITAS Requirement,  
o Add tab to AMI dashboard to identify CORs, PPMs, FAC-Cs in order to confirm 

individuals are certified & current 
o Attachment 1: Performance Measure Tracker pbs.ait@gsa.gov    Note, this deck 

will be shuffled to clarify reports that come under FAITAS user stories and 
reports that belong to other stories. 

 
User story 6:  identify potential for fraud, waste and abuse risks 

• Create a separate dashboard to identify potential risk for fraud, waste and abuse 
• Reports in dashboard can be based on data elements in current combined subject area 
• Reports: 

o Vendor Profile  
o Repeated Awards to Same Vendor 
o Contracts Not Closed Out Within 60 Days 

 
User story 7:  provide documentation 

• Purpose:  provide documentation that follow formats established during current 
round of enhancement sprints and update standard documents.  

• Deliverables:   
o provide functional requirements documents for sprints 
o update BI staging data dictionary 
o update BI reporting dictionary 
o update acquisition lineage document 

https://docs.google.com/spreadsheets/d/1GL_YFEM4PpKs_1HSCY_19oTg4GeQavgp5lpml7fCgkA/edit#gid=0
https://docs.google.com/spreadsheets/d/1K2YDMZ_YkzkVoFuOmfSRCXlwMa-Xu029E0tkr_Ncqmw/edit?ts=59133f26#gid=629097507
https://docs.google.com/spreadsheets/d/1K2YDMZ_YkzkVoFuOmfSRCXlwMa-Xu029E0tkr_Ncqmw/edit?ts=59133f26#gid=629097507


User story 8: add performance measures for FY17 to current tab of AMI 

• Refer to Attachment 1:  Performance Measure Tracker pbs.ait@gsa.gov  
• Reports (names below refer to sample reports in tabs of Google sheet): 

o Receiving Report Tracking Invoice Tracking  
o In Draft Over 30 - includes in draft PRs (amendments & modifications for PRs), 

Solicitations (amendments), Award and Modifications documents 
o Closeouts - Contract Closeout Request >180 Days Expired 
o Expired and Soon to Expire Tracking (variation of closeouts) 
o Awd Issue Date vs Sign Award Button Pushed Date 
o Small Business Snapshot 

User story 9: inactive users with active docs 

• Expand upon initial User-to-Document report on Team tab added during current series 
of sprints 

• As this is a totally new feature it is expected that additional report views and/or filters 
will be needed 

 

User story 10: create an index of reports and dashboards available to the user 

• Purpose:  We have many users who are utilizing the reports and 
dashboards.  Establish a coherent way to display reports - making them easy to locate 
and confirmed as a standard report.  

o Reports need to be protected by potential corruption from an unexpected event. 
o Identify standard reports and find a way to display the reports that is in 

collaboration with other BI reporting sites here in PBS 
o New page views in BI that list report names, definition, and small narrative on 

selection logic for some of the more complex reports 
• Need to identify which of the current domains is doing a good job in organizing their 

reports, then we will follow suit so we have consistency in our display of reports and 
dashboards across the PBS  

 
User story 11:  Enhanced Program performance dashboard 

• Update dashboard to include all actions counts - as reflected in FPDS reports.   
• Under workforce tab create alternate views of the data or drill down to new AAC codes 

 
B. Deliverables and Payment Schedule 
 
Deliverables are in accordance with original Contract. 
 
Monthly payments will be made. 

https://docs.google.com/spreadsheets/d/1K2YDMZ_YkzkVoFuOmfSRCXlwMa-Xu029E0tkr_Ncqmw/edit?ts=59133f26#gid=629097507
https://docs.google.com/spreadsheets/d/1K2YDMZ_YkzkVoFuOmfSRCXlwMa-Xu029E0tkr_Ncqmw/edit?ts=59133f26#gid=629097507
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